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Section 5.1 - List of drawings attached in Annexe 1
	No
	Name
	Drawing No
	Design No

	1.
	Wastewater Treatment Plant (WWTP) - Cadastral-Topographical Map
	DWG 5.1
	

	2.
	Wastewater Treatment Plant (WWTP) – Existing Utilities
	DWG 5.2
	

	3.
	Wastewater Treatment Plant (WWTP) - Map With Indicated Geotechnical Works
	DWG 5.3
	

	4.
	Wastewater Treatment Plant (WWTP) - General Layout
	DWG 5.4
	

	5.
	Wastewater Treatment Plant (WWTP) - Process Flow Diagram - Water Line
	DWG 5.5
	

	6.
	Wastewater Treatment Plant (WWTP) - Process Flow Diagram - Sludge Line
	DWG 5.6
	

	7.
	Wastewater Treatment Plant (WWTP) – Hydraulic Profile
	DWG 5.7
	

	8.
	WWTP Šabac – Energy Block and TS Layout
	DWG 5.8
	

	9.
	WWTP Šabac – Energy Block Building Layout
	DWG 5.9
	

	10.
	WWTP Šabac – Transformer Station MV Single Line Diagram
	DWG 5.10
	

	11.
	WWTP Šabac – Transformer Station LV Single Line Diagram
	DWG 5.11
	

	12.
	
	
	


Section 5.2 - Available Documents
The following documents provide supplementary technical, geotechnical, hydrological and hydro-geological information for the area of the WWTP. The Contractor shall remain responsible for carrying out additional investigations and his own analysis as necessary to confirm the conclusions which may be provided in the documents provided.

	No
	Designer
	Design No
	Design name
	Date

	1.
	Royal Haskoning, HIS, Deloitte Touche
	
	Feasibility Study – Wastewater Treatment Project Šabac
	2007

	2.
	Energoprojekt-Hidroinženjering
	
	Preliminary Design of WWTP Šabac
	2006

	3.
	IK Consulting Engineers
	
	WWTP Inlet Pumping Station – Detail Design
	2006

	4.
	Jaroslav Černi Institute 
	
	Detail design of river training in the zone of WWTP Šabac
	2008


Locations of available geotechnical investigations works are shown on tender drawing 5.2.

The documents 2, 3, and 4 are only available in the Serbian language and the Contractor is to make his own interpretation of the information provided.

The documents listed above are available for inspection at the following address:
Person in charge:
Aleksandar Maksimović, JKP “Vodovod” Šabac




Oslobođenja bb, 15000 Šabac
Tel.: 


+ 381 (0)15 347 611


Fax: 


+ 381 (0)15 369 541
E-mail:

vodovod@ptt.rs
Section 5.3 - Overview of WWTP Hydraulic and Organic Loadings
The following figures show projections of hydraulic and organic loadings selected for planning of the WWTP Šabac, based on the document reference No 1.
Figure 5.1 – Projection of design hydraulic loadings of WWTP Šabac
[image: image1.emf]Typical design hydraulic loadings for the WWTP (dry weather wastewater only)
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Figure 5.2 – Projection of design organic loadings of WWTP Šabac
[image: image2.emf]Typical design organic loads for the WWTP Šabac
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