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CONTRACTING AUTHORITY’S CLARIFICATIONS

Project title: “Project Preparation Facility”

Publication ref.: EuropeAid/131421/C/SER/RS

Having carefully reviewed the Service
Procurement Notice (SPN) published for the
above tender, we would like to ask whether
ongoing projects carried out by the candidate,
with a long duration (i.e. over three years),
would be acceptable and valid under point
21.3.(1) of the SPN, if the major part of the
project had been completed within the
stipulated time period?

It is possible for the candidate/tenderer to
refer to a part of a project where the contract
is not yet finished, but then, only the pari
which is successfully completed may be used
as reference and the candidate/tenderer needs
to be able to submit documentary evidence of
this part's successful completion (e.g.
statement from the entity which ordered the
service). If a candidate/tenderer  has
implemented the project in a consortium, it
should be clear from the documentary
evidence the percentage the candidate/tenderer
has successfully completed (Practical Guide
2.4.11.1.3).

Vladimira Popovica Street 40/V, 11070 Belgrade
Tel: +(381 11) 3083-200 / Fax: +(381 11) 3083-201 / E-mail: delegation-serbia@ceas.europa.eu

/1

Ny =




