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Section 5.1 - List of drawings attached in Annexe 1
	No
	Name
	Drawing No
	Design No

	1.
	Wastewater Treatment Plant (WWTP) - Cadastral-Topographical Map
	DWG 5.1
	

	2.
	Wastewater Treatment Plant (WWTP) - Map With Indicated Geotechnical Works
	DWG 5.2
	

	3.
	Wastewater Treatment Plant (WWTP) - General Layout
	DWG 5.3
	

	4.
	Wastewater Treatment Plant (WWTP) - Process Flow Diagram - Water Line
	DWG 5.4
	

	5.
	Wastewater Treatment Plant (WWTP) - Process Flow Diagram - Sludge Line
	DWG 5.5
	

	6.
	Wastewater Treatment Plant (WWTP) – Hydraulic Profile
	DWG 5.6
	

	7.
	WWTP Leskovac – single line diagram 
	DWG 5.7
	


Section 5.2 - Available Documents
The following documents provide supplementary on geotechnical, hydrological and hydrogeological information for the area of the WWTP. The Contractor shall remain responsible for carrying out additional investigations and his own analysis as necessary to confirm the conclusions which may be provided in the documents provided.

	No
	Designer
	Design No
	Design name
	Date

	1.
	Institute for Roads, Belgrade, Serbia
	
	Geotechnical data and investigation works for design and construction of E75 highway
	1992

	2
	Geozavod, Leskovac
	
	Results of hydro-geologic investigations
	1987

	3
	Hidroprojekat, Belgrade, Serbia, prepared for Roads Directorate of Serbia  
	
	Detail design of river training and regulation for South Morava River
	1992

	4
	PUC  Vodovod, Leskovac, Serbia
	
	Detail design of the main city gravity sewer
	2006

	5
	PUC  Vodovod, Leskovac, Serbia
	
	Detail design of the WWTP by-pass line – extension of the main city gravity sewer to the outlet
	2010


Extracts from document 1 is provided as Annexe 2. Locations of available geotechnical investigations works are shown on tender drawing 5.2.

Extracts from document 2 is provided as Annexe 3. The approximate locations of the piezometric bore-holes are shown on drawing 5.2.

The documents are only available in the Serbian language and the Contractor is to make his own interpretation of the information provided.

The documents listed above are available for inspection at the following address:
Consultant:
Person in charge:
Goran M. Ilić, JKP “Vodovod” Leskovac




Pana Đukića 14, 16000 Leskovac, Serbia

Tel.: 


+ 381 (0)16 245 108


Fax: 


+ 381 (0)16 248 400
E-mail:

goranile@yahoo.com
Section 5.3 - Overview of WWTP Hydraulic and Organic Loadings
The following figures show hydraulic and organic loadings selected for planning of the WWTP Leskovac, based on the document reference No 1. Projections prepared in the reference document No 2 were also indicated on these figures, indicating that both projections are very compatible.

Figure 5.1 – Typical design hydraulic loadings of WWTP Leskovac (wastewater only)

[image: image1.emf]Typical design hydraulic loadings for the WWTP (wastewater only)
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Figure 5.2 – Typical design organic loadings of WWTP Leskovac

[image: image2.emf]Typical design organic loads for the WWTP Leskovac - 

Projection updated 2010 based on actualized connection rates
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