
SUMMARY TECHNICAL DATA SCHEDULES 

	Contract title:
	Construction of the Substation 400/110 kV Vranje-4, 
HV EQUIPMENT

	Publication reference:
	EuropeAid/131497/C/SUP/RS


	No
	SECTION
	COMPLIANT WITH TECHNICAL REQUIREMENTS (YES/NO)

	A.1
	High Voltage Equipment
	S3_01 TDS_CB
	

	
	
	S3_02 TDS_DS
	

	
	
	S3_03 TDS_SA
	

	
	
	S3_04 TDS_PI
	

	
	
	S3_05 TDS_CT_VT_420kV
	

	
	
	S3_06 TDS_CT_VT_123kV
	

	
	
	S3_07 TDS_CT_VT_24kV
	

	A.2
	Relay Protection
	S3_08 TDS_RP
	

	A.3
	Scada Automated Control &Monitoring System
	S3_09 TDS_CM
	

	A.4
	Energy Metering
	S3_10 TDS_EM
	

	A.5
	Telecommunications
	S3_11 TDS_TC
	

	A.6
	Auxiliary Power Supply
	S3_12 TDS_MV_35_kV
	

	
	
	S3_13 TDS_AT
	

	
	
	S3_14 TDS_400VAC
	

	
	
	S3_15 TDS_220VDC
	

	
	
	S3_16 TDS_DG
	

	
	
	S3_17 TDS_cables
	

	
	OVERALL COMPLIANCE WITH TECHNICAL REQUIREMENTS (YES/NO)
	

	Evaluator's name
	

	Evaluator's signature
	

	Date
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