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VOLUME 4 – SECTION 4.1

4.1 BREAKDOWN OF THE OVERALL PRICE

4.1.1 General

Payment of all items except Dayworks will be made on a lump‑sum basis in accordance with Clause 13.6 of the Conditions of Contract. The item descriptions given in the breakdown in no way limit the Contractor's obligations under the contract to provide all the works described elsewhere.

All items must be priced in euro.

The tender price must not include taxes, customs and import duties that are levied in accordance with the laws and regulations of the state of the Beneficiary on the production, manufacture, sale and transport of the Contractor's plant, machinery, materials and supplies to be used on or furnished under the contract.

This information should be provided separately in the Brakdown of the Owrall Price.

Notwithstanding any limits which may be implied by the wording of individual items, the Contractor accepts that the amounts entered in the Breakdown of the Owerall Price are works that are complete in every respect. 

For each item the Tenderer must input a lump sum (LS) which will be deemed to have taken full account of all requirements and obligations, whether expressed or implied, covered by all parts of this contract and to have priced the items herein accordingly. The amount must therefore include for all incidental and contingent expenses and risks of every kind necessary to construct, complete and maintain the whole of the works in accordance with the contract. Unless separate items are provided in the breakdown, rates and sums include all costs involved in the various items in the breakdown.

Where a provisional sum (PS) has been entered, the amount indicated shall not be changed by the Tenderer.

The amounts entered by the Contractor against all items in the breakdown must accurately reflect the cost of carrying out the work described in the contract. All costs, commissions and other charges (unless separately itemised) applicable to the contract as a whole must be spread across all amounts in the breakdown, whereas those applicable to specific sections of the contract are to be spread only over the items to which those sections refer.

The amounts entered in this schedule will be used for calculating payments and interim payments and for valuing variations.

Schedule 4 includes Contingencies for use when works are to be executed on a daywork basis. Works may not be executed as daywork other than by order of the Contracting Authority's and in accordance with the terms of the Contract.

4.1.2 Breakdown of Tender Price

	Schedule 1 – General Items

	Item
	Description
	Amount 

EUR

	1.1
	 Performance and other bank Guarantees, Insurances, taxes, etc 
	

	1.2
	Site Mobilisation, including Contractor’s and Engineer’s  offices, furniture, equipment, compound, transportation, temporary fencing, etc, electrical, water, telephone, internet, maintenance and security during Contract period and dismantling of site offices at end of Contract etc.
	

	1.3 
	Surveys (Topographical, Geotechnical), preparation of drawings of the Works for WWTP (to Supervisor’s and others approval and including cost for Technical control)
	

	1.4 
	Preparation of Preliminary and/ or Main design and shop drawings for the Works for the Subotica RWMC  (to  Engineer’s and others approval , including costs for technical control  and other reviews and approvals needed) 
	

	1.5 
	Preparation of documentation in English and Serbian for Building Permit and other approvals
	

	1.6 
	Quality Assurance, Health, Safety and Environmental Protection, EMP-SSIP and monitoring during construction period
	

	1.7 
	Operation and Maintenance Manuals in English and Serbian Language
	

	1.8 
	As-Built Drawings and As- Built Designs
	

	1.9 
	Training
	

	1.10 
	Connection to local utilities with corresponding taxes
	

	1.11 
	Start up, Commissioning, Tests on Completion and Trial Operation Period, taxes and documentation for Technical Acceptance 
	

	1.12
	Attendance during Defects Liability Period + Testing period for a total cumulative duration of 6 months according to RS regulations 
	

	1.13 
	Visibility
	

	1.14 
	2 vehicles (1 personnel and 1 four wheels drive)for the Engineer , petrol and maintenance of the vehicles during construction and DNP period
	

	1.15 
	Spare part
	

	1.16 
	EMP-SSIP - monitoring during construction period
	

	1.17 
	Other general items (to be entered by the Tenderer)
	

	Total Schedule 1 to Main Summary of Tender Price
	


	Schedule 2 – Construction of working area plateaux

	Item
	Description
	Amount

EUR

	2.1
	Site clearance - sheering of bushes and plants from the site area
	

	2.2
	Earthworks - Excavation of material
	

	2.3
	Earthworks - Backfilling with material: construction of embankments, including protection of embankment and slopes.
	

	2.4
	Transportation of surplus excavated material to the temporary repository (mean distance of transport about 500 m).  
	

	2.5
	Protection "green" area around working area.
	

	2.6
	Concrete works
	

	2.7
	Other works and installations
	

	Total Schedule 2 to Main Summary of Tender Price
	


	Schedule 3 – Internal roads and parking lots

	Item
	Description
	Amount

EUR

	3.1
	Earthworks - Excavation of material
	

	3.2
	Earthworks - Backfilling with material: construction of embankments, including protection of embracement and slopes.
	

	3.3
	Civil works
	

	3.4
	Horizontal and vertical traffic signalization
	

	3.5
	Connections to the existing road (east and south)
	

	3.6
	Transportation of surplus excavated material to the temporary repository (mean distance of transport about 500 m).  
	

	3.7
	Transportation of excavated unsuitable material (if any ) to the temporary repository (not to be deposit on the landfill )
	

	3.8
	Recycling yards with canopy and platform 
	

	Total Schedule 3 to Main Summary of Tender Price
	


	Schedule 4 – Guard House

	Item
	Description
	Amount

EUR

	4.1

	Civil and earth works
	

	4.2
	Construction works
	

	4.3
	Other works (installations, heating & cooling etc)
	

	4.4
	Furniture and equipment for perimeter monitoring (CCTV system, without the cameras)
	

	Total Schedule 4 to Main Summary of Tender Price
	


	Schedule 5 – Roofed Weighbridge

	Item
	Description
	Amount

EUR

	5.1
	Civil and earth works
	

	5.2
	Construction works 
	

	5.3
	Other (installations, heating & cooling etc)
	

	5.4
	Equipment (1 weighbridge, mechanical and electrical equipment, control room)
	

	Total Schedule 5 to Main Summary of Tender Price
	


	Schedule 6 – Wheel wash facility

	Item
	Description
	Amount

EUR

	6.1
	Civil and earth works
	

	6.2
	Construction works
	

	6.3
	Equipment (tanks, pumps etc)
	

	Total Schedule 6 to Main Summary of Tender Price
	


	Schedule 7 –Administration building

	Item
	Description
	Amount

EUR

	7.1
	Civil and earth works
	

	7.2
	Construction works
	

	7.3
	Other (installations, heating & cooling etc)
	

	7.4
	Laboratory equipment 
	

	7.5
	Hardware and software for the SCADA system (input/output signals from/to landfill gas treatment facility, waste water treatment plant, leachate recirculation system from the sensors incorporated into the landfill and from the monitoring station) 
	

	7.6
	Furniture, telephones, computers
	

	Total Schedule 7 to Main Summary of Tender Price
	


	Schedule 8 –RWMC Service centre

	Item
	Description
	Amount

EUR

	8.1
	Service workshop - civil and earth woks
	

	8.2
	Service workshop - construction works
	

	8.3
	Service workshop- other (installations, etc)
	

	8.4
	Truck wash facility - civil and earth woks
	

	8.5
	Truck wash facility - construction works
	

	8.6
	Truck wash facility - other (installations, equipment, spare parts etc)
	

	8.7
	Truck covered parking lot with service ramp
	

	8.9
	All other building and constructions (hangars for hazardous and secondary row materials, etc)
	

	Total Schedule 8 to Main Summary of Tender Price
	


	Schedule 9 - Landfill cells

	Item
	Description
	Amount

EUR

	9.1
	Site clearance - shearing of bushes and plants from landfill cells Phase 1
	

	9.2
	Earthworks - Excavation of material from landfill cells Phase 1
	

	9.3
	Earthworks - Backfilling with material: construction of embankments, including protection of embankment and slopes for landfill cells Phase 1
	

	9.4
	Transportation of surplus excavated material to the temporary repository (transport distance about 500 m) from landfill cells Phase 1  
	

	9.5
	Bottom sealing layer - landfill cells Phase 1
	

	9.6
	Leachate collection pipeline, including leachate monitoring shafts - landfill cells Phase 1
	

	9.7
	Pumping well – equipment (valves, pumps, level switches etc)
	

	9.8
	Rainfall collecting from landfill cells Phase 1
	

	9.9
	Construction of temporary gas probes on the landfill cells Phase 1
	

	9.10
	Construction of connecting gas pipeline, including containers for collection of condensate and condensate pipeline.
	

	9.11
	Supply of HDPE pipes for connecting of gas wells, including final gas probe, valves and all necessary fittings.
	

	9.12
	Protection ''green'' area around landfill area including excavation, backfilling and landscaping 
	

	9.13
	Other works and installations
	

	Total Schedule 9 to Main Summary of Tender Price
	


	Schedule 10 – Leachate Collection and Treatment

	Item
	Description
	Amount

EUR

	10.1
	Construction of leachate transport piping from landfill to leachate treatment plant
	

	10.2
	Construction of leachate aeration lagoon and sedimentation lagoon civil works (excavations, HDPE membrane and protection), etc. 
	

	10.3
	Installation of aerators and connection to power supply and controls.
	

	10.4
	Sludge pumping station, complete with piping and valves and pipeline, for the recirculation of biological sludge back to the landfill. 
	

	10.5
	Construction of treated leachate collection reservoir, including pumping well for flow regulation of recirculation of leachate to the landfill.
	

	10.6
	Pumping stations for recirculation of treated leachate and sludge into the landfill.
	

	10.7
	Regulation equipment for the recirculation of treated leachate and sludge to the landfill
	

	10.8
	Construction of treated leachate and sludge recirculation connecting pipelines, including shafts for distribution of water and sludge into the landfill body, valves and other fittings
	

	10.9
	Supply of full and perforated pipes for the recirculation of treated leachate into the landfill body, including all necessary fittings
	

	10.10
	Supply the leachate treatment plant for residual leachate (for the leachate which is not need for recirculation)
	

	Total Schedule 10 to Main Summary of Tender Price
	


	Schedule 11 – Landfill gas treatment facility

	Item
	Description
	Amount

EUR

	11.1
	Civil and earth works for gas well foundations and out of landfill body buried horizontal gas piping
	

	11.2
	Construction works for gas wells and out of landfill body buried horizontal gas piping
	

	11.3
	Gas flare (18 – 30 % CH4, 50 – 500 Nm3/h), including containers for collection of condensate and all necessary pipes and auxilliary equipment.
	

	Total Schedule 11 to Main Summary of Tender Price
	


	Schedule 12 – Waste water treatment plant

	Item
	Description
	Amount

EUR

	12.1
	Sanitary-technological waste water collection shaft – civil, earth and construction works
	

	12.2
	Sanitary-technological waste water collection shaft – equipment (pumps, level switches etc)
	

	12.3
	Technological waste water collection shaft (MRF waste water) – civil, earth and construction works
	

	12.4
	Technological waste water collection shaft (MRF waste water) – equipment (pumps, level switches etc)
	

	12.5
	WWTP plant SBR type              
	

	12.6
	Construction of the pump station and discharge pipeline to the recipient
	

	Total Schedule 12 to Main Summary of Tender Price
	


	Schedule 13 – Transformer stations and auxilliary power

	Item
	Description
	Amount

EUR

	13.1
	Civil and earth works
	

	13.2
	 supply cable according to design
	

	13.3
	Electrical installations and equipment
	

	13.4
	Emergency diesel generator
	

	Total Schedule 13 to Main Summary of Tender Price
	


	Schedule 14 – Infrastructure 

	Item
	Description
	Amount

EUR

	14.1
	Electric network, including concrete channels for cabling
	

	14.2
	Lighting of the roads and working areas
	

	14.3
	Central earthing system
	

	14.4
	CCTV system (cameras accompanied equipment)
	

	14.5
	Distributive telecommunication network
	

	14.6
	Sanitary water supply network ( wells, tank for technical water)
	

	14.7
	Hydrants– industrial water network and fire protection system
	

	14.8
	Sanitary and industrial sewage
	

	14.9
	Storm water sewage
	

	14.10
	Grease and oil separators- separators for light liquids with coalescent and absorption filters with capacity of 400l/sec
	

	Total Schedule 14 to Main Summary of Tender Price
	


	Schedule 15 – Fence and entrance gates

	Item
	Description
	Amount

EUR

	15.1
	Fence – min. 2,00 m high
	

	15.2
	Entrance gates
	

	Total Schedule 15 to Main Summary of Tender Price
	


	Schedule 16 – MRF: Process and Mechanical installations

	Item
	Description
	Amount

EUR

	16.1
	Mechanical Separation Plant, including bag shredders, screens, separators, conveyor belts, hand selection chamber, forklift telehandler trucks, mechanical shovels, recyclables and residuals presses, containers, 1000 kg scales, etc.,. complete and ready for operation
	

	16.2
	Ventilation and air conditioning of sorting cabin
	

	16.3
	Electrical installations
	

	16.4
	Instrumentation and control system
	

	16.5
	Utilities
	

	16.6
	Ancillary equipment and deliverables 
	

	16.7
	Transport for process/mechanical equipment to site
	

	16.8
	Installation
	

	Total Schedule 16 to Main Summary of Tender Price
	


	Schedule 17 – MRF: Civil and building works

	Item
	Description
	Amount

EUR

	17.1
	Earthworks
	

	17.2
	Halls, including foundations
	

	17.3
	Infrastructure (water supply, sewage disposal, storm water disposal, pathways, etc.)
	

	Total Schedule 17 to Main Summary of Tender Price
	


	Schedule 18 – MRF: Building installations

	Item
	Description
	Amount

EUR

	18.1
	Ventilation-works (for Total MRF Plant)
	

	18.2
	Building electrical works and site lighting
	

	Total Schedule 18 to Main Summary of Tender Price
	


	Schedule 19 – Composting: Process and Mechanical installations

	Item
	Description
	Amount

EUR

	19.1
	Composting Plant, including shredder, windrow turning machine, front end loader, mechanical shovel, rotary sieve, humidifying equipment, loading conveyor, etc, complete ready for operation, etc.
	

	19.2
	Electrical installations
	

	19.3
	Instrumentation and control system
	

	19.4
	Utilities
	

	19.5
	Ancillary equipment and deliverables 
	

	19.6
	Transport for process/mechanical equipment to site
	

	19.7
	Installation
	

	Total Schedule 19 to Main Summary of Tender Price
	


	Schedule 20 – Composting: Civil and building works

	Item
	Description
	Amount

EUR

	20.1
	Earthworks
	

	20.2
	Canopy and base
	

	20.3
	Infrastructure (water supply, sewage disposal, storm water disposal, pathways, lagoons, etc.)
	

	Total Schedule 20 to Main Summary of Tender Price
	


	Schedule 21 – Composting: Building installations

	Item
	Description
	Amount

EUR

	21.1
	Canopy electrical works and site lighting
	

	Total Schedule 21 to Main Summary of Tender Price
	


	Schedule 22 – RWMC Operation Mobile Equipment, special containers and other equipment

	Item
	Description
	Amount

EUR

	22.1
	Bulldozer
	

	22.2
	Compactor
	

	22.3
	Tipper truck
	

	22.4
	Truck lifter
	

	22.5
	Roll arm tipper
	

	22.6
	Cars, caravane type
	

	22.7
	Mechanical shovel
	

	22.8
	Metal containers 5 m3
	

	22.9
	Metal containers 1.1 m3
	

	22.10
	Wire containers
	

	22.11
	Special Containers
	

	Total Schedule 22 to Main Summary of Tender Price
	


	Schedule 23 –Monitoring

	Item
	Description
	Amount

EUR

	23.1
	Monitoring system for ground waters
	

	23.2
	Monitoring system for landfill gas
	

	23.3
	Monitoring system for landfill body settlement
	

	23.4
	Leachate monitoring
	

	Total Schedule 23 to Main Summary of Tender Price
	


	Schedule 24 – diesel station

	Item
	Description
	Amount

EUR

	24.1
	Steel fuel tank (25 m 3) with automatic device for pouring  diesell into vehicles
	

	24.2
	Civil, earth and construction work
	

	Total Schedule 24 to Main Summary of Tender Price
	


	Schedule 25- Dayworks and Provisional Sums

	Item
	Description
	Unit
	Qty)
	Rate

EUR
	Amount

EUR

	25
	Dayworks
	
	
	
	

	25.1
	Labour
	
	
	
	

	25.1.1
	Process Engineer
	hours
	50
	
	

	25.1.2
	Mechanical Engineer
	hours
	50
	
	

	25.1.3
	Civil Engineer
	hours
	100
	
	

	25.1.4
	Electrical Engineer
	hours
	50
	
	

	25.1.5
	Automation Engineer (Programmer)
	hours
	50
	
	

	25.1.6
	Site Supervisor
	hours
	100
	
	

	25.1.7
	Surveyor
	hours
	100
	
	

	25.1.8
	Technician
	hours
	100
	
	

	25.1.9
	Working ganger
	hours
	100
	
	

	25.1.10
	Equipment operator
	hours
	100
	
	

	25.1.11
	Mechanical fitter
	
	100
	
	

	25.1.12
	Electrician
	hours
	100
	
	

	25.1.13
	Other Skilled Workers (Carpenters etc)
	hours 
	200
	
	

	25.1.14
	Labourer
	hours
	400
	
	

	25.1.15
	Driver
	hours
	200
	
	

	25.1.16
	CAD-operator
	hours
	100
	
	

	
	
	hours
	
	
	

	25.2
	Equipment (with operator)
	
	
	
	

	25.2.1
	10T Mobile crane
	hours
	50
	
	

	25.2.2
	10T Tower crane
	hours
	50
	
	

	25.2.3
	Concrete mixer lorry, 6 m3
	hours
	50
	
	

	25.2.4
	Concrete pump, 30 m3/hr
	hours
	50
	
	

	25.2.5
	Batching plant, 60 m3/hr
	hours
	
	
	

	25.2.6
	Dewatering Equipment
	hours
	100
	
	

	25.2.7
	Self propelled Sheeps Foot Compactor
	hours
	50
	
	

	25.2.8
	100 kw Grader
	hours
	50
	
	

	25.2.9
	Dump truck 15 tonne
	hours
	50
	
	

	25.2.10
	Van / pick-up truck, 2 tonne
	hours
	50
	
	

	25.2.11
	Front-end loader, 2 m3 bucket
	hours
	50
	
	

	25.2.12
	Excavator, 1 m3 bucket
	hours
	100
	
	

	25.2.13
	Excavator, 0.3 m3 bucket
	hours
	100
	
	

	25.2.14
	Compressor with standard tools, 10 cu.m /min
	hours
	300
	
	

	25.2.15
	Pump, 75 mm suction hose
	hours
	200
	
	

	25.2.16
	Generator set, 15 kVA 
	hours
	100
	
	

	25.3
	Materials
	
	
	
	

	25.3.1
	Provisional sum for net price of materials net
	LS
	50,000

	25.3.2
	Percentage addition to Dayworks Materials- 10%
	LS
	5,000

	Total Dayworks and Provisional Sums NOT for Main Summary
	


 Main Summary - Recapitulation

Main Summary of Tender Price

	Schedule  No
	Description
	Amount EUR

	1
	General Items
	

	2
	Construction of working area plateaux
	

	3
	Internal roads and parking lots
	

	4
	Guard House
	

	5
	Roofed Weight Bridge
	

	6
	Wheel wash facility
	

	7
	Administration building
	

	8
	RWMC Service centre
	

	9
	Landfill cells
	

	10
	Leachate Collection and Treatment
	

	11
	Landfill gas treatment facility
	

	12
	Waste water treatment plant
	

	13
	Transformer stations and auxilliary power
	

	14
	Infrastructure
	

	15
	Fence and entrance gates
	

	16
	MRF: Process and Mechanical installations
	

	17
	MRF: Civil and building works
	

	18
	MRF: Building installations
	

	19
	Composting: Process and Mechanical installations
	

	20
	Composting: Civil and building works
	

	21
	Composting: Building installations
	

	22
	RWMC Operation Mobile Equipment and special containers
	

	23
	Monitoring
	

	24
	Diesel station
	

	A
	COST OF THE WORKS (Sum of schedules 1-24)
	

	B
	Contingency, 10 % of the Cost of the Works** 

(Not including Schedule 1)
	

	TENDER PRICE (A + B )
	(*)


*To be carried forward to Tender Form
** The use of contingency is subject to a formal approval by the Contracting Authority
1
2

