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Serbia 

Publication reference: EuropeAid/133971/C/WKS/RS 

No Question Answer 

1 With reference to the tender in object 
(Construction of the regional waste management 
centre for Subotica district 
EuropeAid/133971/C/WKS/RS) I would ask to 
you to extend its expire date. Owing to the long 
Christmas vacation period all the companies 
stopped their activity and the approaching date of 
the 04.02 as deadline is really too close. 

So please consider concretely the opportunity to 
extend the deadline's date for at least 3 weeks. 

Please be informed that the deadline for 
submission of tenders will be extended. 

The related corrigenda to the Contract 
Notice and to the Tender Dossier will soon 
be published at the relevant EuropeAid 
website which you are invited to visit 
regularly: 

https://web2ate.ec.euroDa.eu/europeaid/onl 

1 With reference to the tender in object 
(Construction of the regional waste management 
centre for Subotica district 
EuropeAid/133971/C/WKS/RS) I would ask to 
you to extend its expire date. Owing to the long 
Christmas vacation period all the companies 
stopped their activity and the approaching date of 
the 04.02 as deadline is really too close. 

So please consider concretely the opportunity to 
extend the deadline's date for at least 3 weeks. ine-

services/index.cfm?do=Dubli.welcome&nb 
PubliList= 15 &orđerbv=uDd&orderbvad=D 
esc&searchtvDe=RS&aofr= 133971 

as well as on the website of the EU 
Delegation to Serbia. 

2 With reference to the subject tender, we have sent 
you on xxxx lists of questions in order to clarify 
some aspects of the tender documents. 

Such questions are of a fundamental importance 
for the preparation of our proposal. 

So far we did not receive any answer to the above 
requests. 

We would like you consider the possibility of 
granting an extension of the deadline for proposal 
presentation of four weeks from the date of your 
answer to our clarification request. 

ine-
services/index.cfm?do=Dubli.welcome&nb 
PubliList= 15 &orđerbv=uDd&orderbvad=D 
esc&searchtvDe=RS&aofr= 133971 

as well as on the website of the EU 
Delegation to Serbia. 

3 Our company XXXXX participate in tender 
EuropeAid/13397i/C/WKS/RS - tender for 
landfill in Subotica. 

Due to complexity of documentations and works, 
and in order to get more accurate offer, we would 
ask You to extend date for submition of final 
offer. 

ine-
services/index.cfm?do=Dubli.welcome&nb 
PubliList= 15 &orđerbv=uDd&orderbvad=D 
esc&searchtvDe=RS&aofr= 133971 

as well as on the website of the EU 
Delegation to Serbia. 
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contracting authority's clarifications no. 3 

No Question Answer 

4 We would kindly ask you to prolong the 
submission deadline for the Tender for 
Construction of the Regional Waste Management 
Centre for Subotica District, Publication ref.: 
EuropeAid/133971 /C/WKS/RS. Having in mind 
that the Tender is based on Design&Build FIDIC 
Contract, the Tenderers would need time to 
develop the conceptual design prior to the 
submission. Since, we did not receive any 
answers regarding the essential and key issues 
regarding the technical and technological 
questions sent on xxxx, we would like to ask you 
kindly to consider and to grant the prolongation of 
the submission deadline for at least 3 (three) 
weeks in order to be able to prepare the Tender 
Bid in line with our quality standards. We 
strongly believe that the prolongation is not only 
in best interests of the Tenderers but as well as in 
the Contracting Authority's and Beneficiary's. 

5 With reference to the tender in object 
(Construction of the regional waste management 
centre for Subotica district 
EuropeAid/133971/C/WKS/RS) I would ask to 
you to extend its expire date. Owing to the long 
Christmas vacation period all the companies 
stopped their activity and the approaching date of 
the 04.02 as deadline is really too close. 

So please consider concretely the opportunity to 
extend the deadline's date for at least 3 weeks. 
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